STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

08/ 10/ 06
08- 0G5804

08- SBD- 395-4. 3/11.7

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 6
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

RAS

Bl D

SUMMARY

DEPARTMENT

I N SAN BERNARDI NO COUNTY | N
HESPERI A AND VI CTCORVI LLE AT
VARI QUS LOCATI ONS

OVERLAY ROADVWAY

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

FUND TOTAL HA22 1, 883, 000
ENG NEERS EST 1,492,741.50
Bl D TOTAL Bl DDER | D
1, 545, 482. 62 2
1, 626, 262. 00 3
1, 788, 305. 50 4
1, 565, 555. 00 1

AMOUNT OVER

52,741.12

OF TRANSPORTATI ON

Bl D245

PACE 1

09/ 15/ 06
CONTRACT CODE 'F '
21 CONTRACT | TEMS

FEDERAL Al D NONE

PERCENT OVER

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ORTI Z ASPHALT PAVI NG COVPANY

P O BOX 883
COLTON CA 92324

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077-5085

VANCE CORPORATI ON

2271 N LOCUST AVENUE
RIALTO CA 92377

SULLY M LLER CONTRACTI NG

OTHER REASON NT AWDCOVPANY

1100 E ORANGETHORPE AVENUE 200
ANAHEI M CA 92801

FAX

FAX

FAX

FAX

909 382-2233
00814766
909 382-2234

831 724-1011
00000089
831 768-4021

909 355-4333
00414567
909 355-4339

714 578-9600
00747612
714 578-9672

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

45
EST 3.53

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



08- 0G6804 Bl D245

08- SBD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
08/ 10/ 06 09/ 15/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CHRI SP COVPANY ITEMS 7 THRU 9, 12 AND 17 THRU 20

FONTANA CA
GLOBEL ENVI RONMENTAL NETWORK | NC I TEM 5
FOUNTAI N VALLEY CA
K R C SAFETY COVPANY | NC ITEMS 3, 4 AND 6 (PORTION)
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEM | NC | TEMS 11 AND 13 ( PORTI ON)
Rl VERSI DE CA
TI TAN DVBE I TEM 1
REDDI NG CA
TRAFFI C LOOPS CRACKFI LLI NG | NC | TEM 21

ANAHEI M CA



08- 0G6804 Bl D245

08- SBD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 10/ 06 09/ 15/ 06
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY STRI PI NG
FREMONT CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE CA
TRAFFI C LOOPS CRACKFI LLI NG | NC LOOP DETECTOR
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 K R C SAFETY CONSTRUCI ON AREA SI GNS
VI SALI A CA
SUDHAKAR COMPANY | NTERNATI ONAL STRI PI NG AND MARKI NG
RI ALTO CA
TRAFFI C LOOPS CRACKFI LLI NG TRAFFI C LOOPS
ANAHEI M CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 C 18 STRI PI NG
BEAUMONT CA
PAVEMENT RECYCLI NG SYSTEMS | NC COLD PLANE
Rl VERSI DE

CONTI NUED ON NEXT PAGE



Bl D245

08- 0G6804

08- SBD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

08/ 10/ 06 09/ 15/ 06

LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ROBERT PENNY ENTERPRI SE PREPARE WATER POLLUTI ON CONTROL PLAN

SACRAMENTO CA
S| MPSON ELECTRI C LOOPS
CRANGE CA
STATEW DE SAFTEY AND SI GNS CONSTRUCTI ON AREA SI GNS

NI POMO CA



08- 0G6804 Bl D245

08- SBD- 395 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
08/ 10/ 06 09/ 15/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 085. 68 1, 085. 68
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 21, 588. 07 21, 588. 07
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 13, 976. 47 13, 976. 47
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 102, 370. 65 102, 370. 65
5 (S) 120200 FLASHI NG BEACON ( PORTABLE) EA 4 660. 00 2, 640. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 4 1, 980. 00 7,920. 00
7 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 34, 900 1.82 63, 518. 00
8 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 500 22. 00 11, 000. 00
9 (S) 150722 REMOVE PAVEMENT MARKER EA 2, 300 2.20 5, 060. 00
10 151224 REMOVE DELI NEATOR EA 170 30. 69 5,217.30
11 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 8, 310 4.03 33, 489. 30
12 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3,474.20 3,474. 20
13 390095 REPLACE ASPHALT CONCRETE SURFACI NG VB 90 469. 18 42, 226. 20
14 390127 RUBBERI ZED ASPHALT CONCRETE ( TYPE O TONN 8, 420 127. 15 1, 070, 603. 00
15 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 100 660. 00 66, 000. 00
16 820107 DELI NEATOR ( CLASS 1) EA 170 59. 28 10, 077. 60
17 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 500 39. 60 19, 800. 00
18 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 33, 300 .75 24, 975. 00
( SPRAYABLE)
19 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 9 11.00 99. 00
20 (S) 850122 PAVEMENT MARKER EA 2,290 11.00 25, 190. 00
( RETROREFLECTI VE- RECESSED)
21 (S) 860810 I NDUCTI VE LOOP DETECTOR LS LUMP SUM 15, 172. 15 15, 172. 15

TOTAL 1, 545, 482. 62



08- 0G6804 Bl D245

08- SBD- 395 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
08/ 10/ 06 09/ 15/ 06
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 5, 000. 00 5000. 00 800. 00 800. 00 1, 000. 00 1000. 00
2 25, 000. 00 25000. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
3 60, 000. 00 60000. 00 13, 000. 00 13000. 00 50, 000. 00 50000. 00
4 246,772. 00 246772. 00 218, 725. 00 218725. 00 123, 002. 00 123002. 00
5 1, 000. 00 4000. 00 870. 00 3480. 00 275.00 1100. 00
6 2,500. 00 10000. 00 3, 100. 00 12400. 00 3, 000. 00 12000. 00
7 2.00 69800. 00 1.30 45370. 00 3.00 104700. 00
8 30. 00 15000. 00 28. 00 14000. 00 23.00 11500. 00
9 2.00 4600. 00 1.15 2645. 00 .55 1265. 00
10 10. 00 1700. 00 25.00 4250. 00 .55 93. 50
11 4.00 33240. 00 4.25 35317. 50 4.50 37395. 00
12 5, 000. 00 5000. 00 3, 500. 00 3500. 00 5, 000. 00 5000. 00
13 800. 00 72000. 00 750. 00 67500. 00 900. 00 81000. 00
14 108. 00 909360. 00 141. 00 1187220. 00 120. 00 1010400. 00
15 350. 00 35000. 00 440. 00 44000. 00 300. 00 30000. 00
16 50. 00 8500. 00 67. 50 11475. 00 42.00 7140. 00
17 50. 00 25000. 00 50. 50 25250. 00 42.00 21000. 00
18 1.00 33300. 00 .95 31635. 00 1.00 33300. 00
19 10. 00 90. 00 12. 00 108. 00 5.50 49. 50
20 10. 00 22900. 00 19. 00 43510. 00 9. 00 20610. 00
21 40, 000. 00 40000. 00 14,120. 00 14120. 00 10, 000. 00 10000. 00
TOT 1, 626, 262. 00 1, 788, 305. 50 1, 565, 555. 00



